

TARIFE - LUCRĂRI DE CONSTRUCȚII A DRUMURILOR APLICATE DIN ANUL 2022

Nr. crt.	Denumirea prestatiei	U.M.	NT	Mano-pera (lei)	Contr. 2.25%	Chelt. Mater	Utilaj (lei)	Total chelt directe	Chelt. Indirecte 15%	Fond de dezvoltare 2%	Profit 5%	Red. 5%	Total gen	Contr. ANRSC 0.2%	TARIF
0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
					5=4x 2.25%			8=4+5+6+7	9=8x15%	10=(8+9)x2 %	11=(8+9+10)x5 %	12=(8+9+10+11)x5%	13=8+9+10+11+12	14=13x0.2%	15=13+14
1	Deszapezire macanica/tractor cu plug	ora	1	111,8	2,52	0,5	0,96	115,78	17,37	2,66	6,79	7,13	149,72	0,30	150,0
2	Incarcat si transportat zapada	to	0,21	7,6	0,17	0,5	0,96	9,23	1,38	0,21	0,54	0,57	11,94	0,02	12,0
3	Imprastiat manual nisip si sare	ora	1	21,2	0,48	0,5	0,96	23,14	3,47	0,53	1,36	1,42	29,92	0,06	30,0

Nr. crt.	Denumirea prestației	U.M	N.T	Manopera	Total	Contribuții 2.25	Total	Indirect 15%	Total	Cota dedv 2%	Total	Profit 5%	Tarif	Redeventa 5%	TARIF
0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
				4 = 3 x 21.09	5=3+4	6= 5 x 2.25%	7 = 5+6	8 = 7x15%	9 = 7+8	10 = 9x2%	11 = 9+10	12 =11 x5%	13=11+12	14=13x5%	15=13+14

REPARATII DRUMURI

1	Reparatii strazi impetruite cu adaugare de ballast si piatra sparta	mp	0,856	18,05	18,91	0,43	19,33	2,90	22,23	0,44	22,68	1,13	23,81	1,19	25,00
2	Reprofilarea partii carosabile impetruite executata mecanic	100mp	0,487	10,86	11,35	0,26	11,60	1,74	13,34	0,27	13,61	0,68	14,29	0,71	15,00
3	Asternarea materialelor pietroase de intretinere	mc	1,061	21,62	22,68	0,51	23,19	3,48	26,67	0,53	27,21	1,36	28,57	1,43	30,00
4	Strat de fundatie sau reprofilare din piatra sparta cu asternare mecanica	mc	6,237	122,33	128,56	2,89	131,46	19,72	151,17	3,02	154,20	7,71	161,91	8,10	170,00

Nr. crt.	Denumirea prestației	U.M	N.T	Manopera	Total	Contributii 2.25	Total	Indirect 15%	Total	Cota dedv 2%	Total	Profit 5%	Tarif	Redeventa 5%	TARIF
0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
				4 = 3 x 21.09	5=3+4	6= 5 x 2.25%	7 = 5+6	8 = 7x15%	9 = 7+8	10 = 9x2%	11 = 9+10	12 =11 x5%	13=11+12	14=13x5%	15=13+14
AMENAJĂRI EXTERIOARE															
1	Montat pavaje	mp	1	21,70	22,70	0,51	23,21	3,48	26,69	0,53	27,23	1,36	28,59	1,43	30,00
2	Montat borduri	ml	0,5	16,15	16,65	0,37	17,02	2,55	19,58	0,39	19,97	1,00	20,97	1,05	22,00
3	Sapatura manuala	ora	1	21,69	22,69	0,51	23,20	3,48	26,68	0,53	27,21	1,36	28,57	1,43	30,00
4	Cofrare din scandura de rasinoase	ora	1,513	21,17	22,69	0,51	23,20	3,48	26,68	0,53	27,21	1,36	28,57	1,43	30,00
5	Prepararea si turnarea betonului	mc	1	55,72	56,72	1,28	58,00	8,70	66,70	1,33	68,03	3,40	71,43	3,57	75,00
6	Alte lucrări manuale	ore	1,047	19,37	20,42	0,46	20,88	3,13	24,01	0,48	24,49	1,22	25,71	1,29	27,00